BID TABULATION SHEET

Project:

AFE K-116
Bid Opening March 18th 2010 3:30PM

Eagle Salt Storage Building (Building No. 11701)

NDOR

Nebraska
Department of Roads

Becker Construction,

Midwest Underground,

Brester Construction,

Ronco Construction

Bidders Lacey Construction, Inc. TCW Construction, Inc. Nelson - Hill Contracting| Sandquist Construction
Inc. Inc. Inc. Company

1 General Requirements $12,957.00 $28,938.00 $36,000.00 $15,886.77 $31,042.00 $34,077.00 $53,118.00

2 Existing Conditions NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

3 Concrete $49,356.00 $25,875.00 $39,778.00 $46,157.32 $37,633.00 $42,411.00 $52,569.00

4 Masonry NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

5 Metals $4,622.00 $11,229.00 $1,460.00 $15,686.54 $9,012.00 $12,367.00 $4,280.00

6 Woods, Plastics and Composites $75,659.00 $90,820.00 $94,272.00 $100,565.36 $68,357.00 $74,280.00 $72,534.00

7 Thermal and Moisture Protection $11,426.00 $3,512.00 $2,725.00 $2,271.23 $38,326.00 $17,612.00 $21,139.00

8 Openings $7,776.00 $7,385.00 $6,348.00 $9,535.75 $9,150.00 $7,994.00 $7,468.00

9 Finishes $5,074.00 $5,998.00 $8,975.00 $7,524.13 $8,020.00 $12,780.00 $5,822.00

10 Specialties NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

11 Equipment NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

12 Furnishings NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

13 Special Construction NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

14 Conveying Systems NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

21 Fire Suppression NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

22 Plumbing NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

23 HVAC NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

25 Integrated Automation NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

26 Electrical $13,338.00 $13,296.00 $16,075.00 $15,268.36 $14,050.00 $13,738.00 $12,350.00

27 Communications NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

28 Electronic Safety and Security NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

31 |earthwork $5,184.00 $5,151.00 $5,950.00 $7,163.52 $9,010.00 $9,340.00 $8,000.00

32 Exterior Improvements NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED

33 Utilities NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED NOT USED
Total Bid $185,392.00 $192,204.00 $211,583.00 $220,058.98 $224,600.00 $224,599.00 $237,280.00 $260,500.00
Project Completion (Calendar Days) 110 110 100 Not Listed 110 120 120 120
Bid Bond X X X X X X X X
Addenda Received X X X X X X X X
Irregularities Bid not written in quds; Breakdown doe; not equal Breakdown doe_s not equal Np _Brea_kdown Provided.

Calendar Days Not Listed Total Bid. Total Bid. Pricing given for alternate.
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